
25) 21 Ea Remove Culvert 2,700 2,500
26) 5 Ea Remove Headwall 1,200 1,730
27) 18 Ea Reset Mailbox 140.00 155.00
28) 1 Ea Reset Roadside Sign 150.00 165.00
29) 6 Ea Relocate Roadside Sign 120.00 132.00
30) 11,000 M2 Cold Plane Asphalt Concrete Pavement 2.50 3.50
31) 4 HA Clearing & Grubbing 15,850 22,000
32) LS Develop Water Supply 5,000 5,000
33) 5,780 M3 Roadway Excavation 34.00 33.00
34) 40 M3 Roadway Excavation, Contaminated 400.00 620.00
35) LS Lead Compliance Plan 5,000 5,000
36) 310 T Imported Material, Shoulder Backing 50.00 80.00
37) 11 T Straw, Erosion Control 450.00 495.00
38) 3,000 Kg Fiber, Same 1.00 1.00
39) 48 M3 Compost, Same 250.00 275.00
40) 6 Ea Move-In/Move-Out, Same 1,000 1,100
41) 180 Kg Pure Live Seed, Same 110.00 126.00
42) 600 Kg Commercial Fertilizer, Same 1.50 2.00
43) 600 Kg Stabilizing Emulsion, Same 2.00 2.00
44) LS Finishing Roadway 7,000 17,800
45) 5,180 M3 Class 2 Aggregate Base 62.00 53.00
46) 40 M3 Replace Asphalt Concrete Surfacing 650.00 646.00
47) 5,100 T Asphalt Concrete, Type A 86.00 105.00
48) 3,320 T Rubberized Asphalt Concrete, Type G 110.00 176.00
49) 2,810 M2 Place Asphalt Concrete, Miscellaneous Area 20.00 8.00
50) 4.8 M3 Minor Concrete, Minor Structure 3,200 1,950
51) 38 M3 Minor Concrete, Backfill 250.00 635.00
52) 11 Ea Roadside Sign, One Post 190.00 209.00
53) 130 M 600 MM Reinforced Concrete Pipe, Class II 545.00 839.00
54) 160 M 450 MM Corrugated Steel Pipe, 2.01 MM 425.00 391.00
55) 26 Ea 450 MM Steel Flared End Section 500.00 446.00
56) 3 Ea 600 MM Concrete Flared End Section 1,150 1,220
57) 17 Ea Delineator, Class 1 40.00 44.00
58) 6 Ea Marker, Culvert 40.00 44.00
59) 2 Ea Highway Post Marker 40.00 44.00
60) 23 M2 Thermoplastic Pavement Marking 52.00 88.00
61) 5,970 M 100 MM Thermoplastic Traffic Stripe 1.20 2.00
62) 120 M 200 MM Same 3.00 6.00
63) 150 M 100 MM Same, Broken 3.66M-0.92M 1.00 2.00
64) 2,360 M 100 MM Same, Broken 10.98M-3.66M 1.00 1.50
65) 520 Ea Pavement Marker, Retroreflective 4.00 6.00
66) LS Mobilization 130,000 70,000

Subcontractors:
SUBCONTRACTORS TO LOW BIDDER:
Acacia Erosion Control, Santa Barbara - Items 3,9 & 37-43,

Partial
Anrak Corp, Sacramento - Item 30, Partial
Bens Truck & Equip, Red Bluff - Item 34, Partial
Chrisp Co, Fremont - Items 11-13,15,21-23,35 & 60-65, Partial
F N F Const, Tempe, AZ - Item 48, Partial
Farwest Safety, Lodi - Items 10,16,24,27-29,52 & 57-59
Global Environmental Network, Fountain Valley - Item 1, Par-

tial
Joe Heim Inc, Alamo - Item 31
Kent’s Oil Serv, Stockton - Items 47 & 48, Partial
Omni Pipelines, Red Bluff - Items 20,25,26,50,51,53-56 & 66,

Partial
Notes: 1. 2 Bids Received 
CMD ID 1000555193 (Last Report: 05-23)

_____________________________________

Nicolaus, Sutter Co CA - 03-1A4314 - CADOT WIDEN FROM 2
LANES TO 4 LANES (Addition/Alteration) 03-Sut-99-
13.9/19.0 - Low Bids Announced BIDS: 06/20/2006, 02:00
PM  - $11,017,289

Owner: CA-DOT, 1120 N St Rm 200  MS26, Sacramento, CA
95814, 916/654-4490, Fax: 916/654-7028

Scope: Widen From 2 Lanes To 4 Lanes With A Continous Left
Turn Lane Project Location - Near Nicolaus From 0.9 Km
South Of Striplin Road To 0.3 Km South Of Garden Highway
Undercrossing 

Apparent Low Bidders For General Contractor :
(1) Teichert Const (Heavy), 8589 Thys Ct, Sacramento, CA

95828, 916/386-5900, Fax: 916/386-2940...........$8,278,407
(2) DeSilva Gates Construction, 11555 Dublin Blvd, PO Box

2909, Dublin, CA 94568, 925/829-9220, Fax: 925/803-4263.
.............................................................................$9,777,777

(3) Granite Const Co, PO Box 15287, Sacramento, CA 95851,
916/855-4400, Fax: 916/369-0429.....................$10,133,133

Unit Prices: (1) (2) (3)
1) LS Progress Schedule, Critical Path Method Method 5,400 1,000 4,500
2) 150 WDAY Time-Related Overhead 1,965 4,000 5,00
3) LS Prepare Storm Water Pollution Prevention Plan 9,697 5,000 10,000
4) LS Water Pollution Control 59,000 75,000 120,000
5) LS Construction Area Signs 10,500 10,000 6,200
6) LS Traffic Control System 90,500 211,323 150,000
7) 29 Ea Type III Barricade 56.00 120.00 130.00
8) 180 M2 Temporary Pavement Marking, Paint 41.00 40.00 40.00
9) 24,400 M Temporary Traffic Stripe, Paint 1.25 1.20 .40

Daily Construction Service • Page 10 - June 22, 2006

BID RESULTS

(Continued)

Roads (Continued)

AMAN Environmental Construction, Inc.
Concrete/Asphalt Recycling Facility

8300 Baldwin Street, Oakland, CA 94621
(510) 553-0110 • Fax: (510) 553-0899

Dump Site/Class II Base Rock
Business Hours: Monday - Friday 7:00 AM to 4:00 PM

Special arrangements available for
Extended hours and weekends.

For quotes or questions please call Sales Manager – Carlos Varela (415) 716-3366


