
Scope: Road[s] The Work Generally Consists Of, But Is Not Lim-
ited To: Crack Filling, Full Depth Asphalt Concrete Plugs, SLur-
ry Sealing, Asphalt-Rubber Cape Sealing, Microsurfacing And
Applying Pavement Markings And Stripping On Various Streets 

Apparent Low Bidders For General Contractor :
(1) International Surfacing Systems, PO Box 4770, Modesto,

CA 95352-4770, 209/525-9065, Fax: 209/525-9062$791,905
(2) Manhole Adjusting Inc, 9500 Beverly Rd, Pico Rivera, CA

90660-2135, 323/558-8000, Fax: 323/558-8055 .$1,070,565
Notes: 1. 2 Bids Received 
CMD ID 1000558261

_____________________________________

Nicolaus, Sutter Co CA - 03-1A4314 - CADOT WIDEN FROM 2
LANES TO 4 LANES (Addition/Alteration) 03-Sut-99-
13.9/19.0 - Low Bids Announced BIDS: 06/20/2006, 02:00
PM  - $11,017,289

Owner: CA-DOT, 1120 N St Rm 200  MS26, Sacramento, CA
95814, 916/654-4490, Fax: 916/654-7028

Scope: Widen From 2 Lanes To 4 Lanes With A Continous Left
Turn Lane Project Location - Near Nicolaus From 0.9 Km
South Of Striplin Road To 0.3 Km South Of Garden Highway
Undercrossing 

Apparent Low Bidders For General Contractor :
(1) Teichert Const (Heavy), 8589 Thys Ct, Sacramento, CA

95828, 916/386-5900, Fax: 916/386-2940...........$8,278,407
(2) DeSilva Gates Construction, 11555 Dublin Blvd, PO Box

2909, Dublin, CA 94568, 925/829-9220, Fax: 925/803-4263.
.............................................................................$9,777,777

(3) Granite Const Co, PO Box 15287, Sacramento, CA 95851,
916/855-4400, Fax: 916/369-0429.....................$10,133,133

Unit Prices: (1) (2) (3)
1) LS Progress Schedule, Critical Path Method Method 5,400 1,000 4,500
2) 150 WDAY Time-Related Overhead 1,965 4,000 5,00
3) LS Prepare Storm Water Pollution Prevention Plan 9,697 5,000 10,000
4) LS Water Pollution Control 59,000 75,000 120,000
5) LS Construction Area Signs 10,500 10,000 6,200
6) LS Traffic Control System 90,500 211,323 150,000
7) 29 Ea Type III Barricade 56.00 120.00 130.00
8) 180 M2 Temporary Pavement Marking, Paint 41.00 40.00 40.00
9) 24,400 M Temporary Traffic Stripe, Paint 1.25 1.20 .40
10) 630 Ea Channelizer, Surface Mounted 26.00 35.00 45.00
11) 290 Ea Traffic Plastic Drum 41.00 60.00 78.00
12) 1,900 Ea Temporary Pavement Marker 7.00 5.00 4.00
13) LS Portable Changeable Message Sign 60,000 40,000 37,000
14) 1,710 M Temporary Railing, Type K 150.00 95.00 80.00
15) 84 Ea Temporary Crash Cushion Module 177.00 350.00 200.00
16) 11 Ea Temporary Crash Cushion, Type Absorb 350 6,060 6,000 11,000
17) 4,740 M2 Obliterate Roadway 1.00 2.00 2.80
18) 2,770 M Remove Fence 8.00 3.00 3.00
19) 6 Ea Remove Flared End Section 500.00 500.00 600.00
20) 60 M Remove Yellow Thermoplastic Traffic Stripe 41.00 40.00 40.00
21) 250 M Remove Traffic Stripe 6.50 6.00 6.00
22) 18 M2 Remove Pavement Marking 66.00 50.00 57.00
23) 18 Ea Remove Roadside Sign 101.00 100.00 80.00
24) 180 M Remove Culvert 215.00 100.00 420.00
25) 21 Ea Reset Roadside Sign 255.00 200.00 225.00
26) 1 Ea Relocate Mailbox 255.00 300.00 900.00
27) 19 Ea Relocate Roadside Sign 300.00 200.00 225.00
28) 3 Ea Adjust Monitoring Well 625.00 1,000 1,210
29) 24,700 M2 Cold Plane Asphalt Concrete Pavement 3.00 3.00 3.00

30) 34,700 M2 Pulverize Concrete 1.50 4.50 2.00
31) LS Clearing & Grubbing 135,000 106,200 106,200
32) 17,200 M3 Roadway Excavation 20.50 20.00 31.00
33) LS Lead Compliance Plan 3,000 3,000 3,900
34) 910 M3 Ditch Excavation 30.00 20.00 8.00
35) 19,500 M3 Imported Borrow 22.00 40.00 34.00
36) 3 T Straw, Erosion Control 410.00 450.00 456.00
37) 14 HA Erosion Control, Drill Seed 9,200 9,000 8,930
38) 800 Kg Fiber, Erosion Control 1.00 .70 .68
39) 4.2 M3 Compost, Same 435.00 300.00 285.00
40) 6 Ea Move-In/Move-Out, Same 1,020 700.00 750.00
41) 44 Kg Pure Live Seed, Same 112.00 90.00 91.00
42) 600 Kg Commercial Fertilizer, Same 2.55 1.00 1.20
43) 170 Kg Stabilizing Emulsion, Same 1.60 3.00 2.62
44) 29,800 M3 Class 2 Aggregate Base 50.00 51.00 54.00
45) 39,400 T Asphalt Concrete, Type A 67.55 70.00 78.00
46) 4,210 T Asphalt Concrete, Open Graded 94.00 70.00 85.00
47) 8 T Paving Asphalt, Binder-Pavement Reinforcing Fabric 1,360 100.00 1.00
48) 6,750 M2 Pavement Reinforcing Fabric 2.00 3.00 5.00
49) 86 T Asphalt Emulsion, Paint Binder 636.00 100.00 400.00
50) 30 M3 Class 4 Concrete, Backfill 150.00 250.00 150.00
51) 118 M3 Minor Concrete, Minor Structure 1,275 4,000 2,800
52) 26 Ea Roadside Sign, One Post 300.00 250.00 250.00
53) 14 Ea Roadside Sign, Two Post 700.00 350.00 350.00
54) 77 M 450 MM Reinforced Concrete Pipe 305.00 700.00 475.00
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NORTHERN CALIFORNIA’S LONGEST

MOVES IN ONE PIECE ON A 5 AXLE LOW BED

Long Reach Excavators to 72 Feet

SAUERMAN DREDGING (Extra Long Reach Projects)

TRUCK CRANES • CRAWLER CRANES

CLAMSHELL • DRAGLINE

CONTACT: Jim McPherson
TOLL FREE: 877-865-5664


